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CONTRACT BETWEEN 
LAKE COUNTY FOREST PRESERVE DISTRICT 

AND 
HEY AND ASSOCIATES, INC. 

FOR 
HYDROLOGIC RESTORATION PERMITTING AND BIDDING SERVICES 

MACARTHUR WOODS FOREST PRESERVE 
 

In consideration of the agreements set forth below, the Lake County Forest Preserve District, 
a body corporate and politic and unit of local government organized and existing under the 
Downstate Forest Preserve District Act, 70 ILCS 805/.001 et seq., 1899 West Winchester 
Road, Libertyville, Illinois 60048, (“Owner”) and Hey and Associates, Inc. a(n) Illinois 
Corporation, 26575 West Commerce Drive, Suite 601, Volo, Illinois  60073, (“Consultant”)  
make this Contract as of [Date of Contract] and hereby agree as follows: 

ARTICLE I - THE SERVICES 

1.1 Performance of the Services 

Consultant shall, at its sole cost and expense, provide, perform, and complete all of the 
following professional services, all of which is referred to in this Agreement as the “Services”: 

A. Professional Services.  Provide, perform, and complete, in the manner described and 
specified in this Contract, all professional services necessary to accomplish the "Project," as 
defined in Attachment A, in accordance with the Scope of Services attached hereto as 
Attachment B. 

B. Approvals.  Procure and furnish all approvals and authorizations specified in 
Attachment A. 

C. Insurance.  Procure and furnish all required certificates and policies of insurance 
specified in Attachment A. 

D. Standard of Performance.  Provide, perform, and complete all of the foregoing in full 
compliance with this Contract, in a professional manner, and in accordance with the standards 
of professional practice, care, and diligence in existence at the time of performance of the 
Services applicable to recognized and qualified consulting firms in the Chicago Metropolitan 
Area (the “Standard of Performance”). 

1.2 Commencement and Completion Dates 

Consultant shall commence the Services not later than the “Commencement Date” set forth in 
Attachment A, and shall diligently and continuously prosecute and carry out the Services at 
such a rate as will allow the Services to be fully provided, performed and completed in full 
compliance with this Contract not later than the “Completion Date” or, if the Services are to be 
performed in separate phases, the “Completion Dates,” set forth in Attachment A.  The time of 
commencement, rate of progress, and time of completion are referred to in this Contract as 
the “Contract Time.” 
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1.3 Required Submittals 

A. Submittals Required.  Consultant shall submit to Owner all reports, documents, data, and 
information required to be submitted by Consultant under this Contract (“Required Submittals”). 

B. Time of Submission and Owner’s Review.  All Required Submittals shall be provided to 
Owner no later than the time, if any, specified in Attachment A, or otherwise in this Contract.  If 
no time for submission is specified for any Required Submittal, then that Submittal shall be 
submitted within a reasonable time in light of its purpose and, in all events, in sufficient time, in 
Owner’s opinion, to permit Owner to review that Submittal same prior to the commencement of 
any part of the Services to which that Submittal may relate.  Owner shall have the right to require 
such corrections as may be necessary to make any Required Submittal conform to this Contract.  
No Services related to any Required Submittal shall be performed by Consultant until Owner has 
completed review of such Required Submittal with no exception noted.  Owner’s review and 
approval of any Required Submittal shall not relieve Consultant of the entire responsibility for the 
performance of the Services in full compliance with, and as required by or pursuant to this 
Contract, and shall not be regarded as any assumption of risk or liability by Owner.  The 
Consultant shall not be held liable for claims of delay caused by the Owner’s failure to timely 
review and approve any Required Submittal. 

C. Responsibility for Delay.   Consultant shall be responsible for any delay in the Services 
resulting from Consultant's, or its Sub-consultant's, delay in providing Required Submittals 
conforming to this Contract.   

1.4 Review and Incorporation of Contract Provisions 

Consultant represents and declares that it has carefully reviewed, and fully understands, this 
Contract, including all of its Attachments, all of which are by this reference incorporated into and 
made a part of this Contract. 

1.5 Financial and Technical Ability to Perform 

Consultant represents and declares that it is financially solvent, and has the financial resources 
necessary, and has sufficient experience and competence, and has the necessary capital, 
facilities, organization, and staff necessary to provide, perform, and complete the Services in full 
compliance with, and as required by or pursuant to, this Contract. 

1.6 Time 

Consultant represents and declares that the Contract Time is sufficient time to permit completion 
of the Services in full compliance with, and as required by or pursuant to, this Contract for the 
Contract Price. 

1.7 Consultant’s Personnel and Sub-Consultants 

A. Consultant’s Personnel.  Consultant shall provide all personnel necessary to complete the 
Services, including without limitation, the “Key Project Personnel” identified in Attachment C.  
Consultant shall provide to Owner telephone numbers at which the Key Personnel can be reached 
on a 24-hour basis.  Consultant and Owner may, by mutual agreement, make changes and 
additions to the designations of Key Project Personnel.  Consultant shall have no claim for a 
Change Order, for compensation in excess of the Contract Price, or for a delay or extension of 
the Contract Time as a result of any such termination, reassignment, resignation, or substitution 
of Key Project Personnel. 
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B. Approval and Use of Sub-Consultants.  Consultant shall perform the Services with its own 
personnel and under the management, supervision, and control of its own organization unless 
otherwise approved by Owner in writing.  All sub-consultants and subcontracts used by 
Consultant shall be acceptable to, and approved in advance by, Owner.  Owner’s approval of any 
sub-consultant or subcontract shall not relieve Consultant of full responsibility and liability for the 
provision, performance, and completion of the Services in full compliance with, and as required 
by or pursuant to, this Contract.  All Services performed under any subcontract shall be subject 
to all of the provisions of this Contract in the same manner as if performed by employees of 
Consultant.  Every reference in this Contract to “Consultant” shall be deemed also to refer to all 
sub-consultants of Consultant.  Every subcontract shall include a provision binding the sub-
consultant to all provisions of this Contract. 

C. Removal of Personnel and Sub-Consultants.  If any personnel or sub-consultant fails to 
perform the part of the Services undertaken by it in compliance with this Contract or in a manner 
reasonably satisfactory to Owner, Consultant, immediately upon notice from Owner, shall remove 
and replace such personnel or sub-consultant.  Consultant shall have no claim for damages, for 
compensation in excess of the Contract Price, or for a delay or extension of the Contract Time as 
a result of any such removal or replacement. 

1.8 Owner’s Responsibilities 

Owner shall, at its sole cost and expense:  (i) designate in writing a person with authority to act 
as Owner’s representative and on Owner’s behalf with respect to the Services except those 
matters that may require approval of Owner’s Board of Commissioners; (ii) provide to Consultant 
all criteria and full information as to Owner’s requirements for the Project or work to which the 
Services relate, including Owner’s objectives and constraints, schedule, space, capacity and 
performance requirements, and budgetary limitations relevant to the Project; (iii) provide to 
Consultant all existing studies, reports, and other available data relevant to the Project; 
(iv) arrange for access to and make all provisions for Consultant to enter upon public and private 
property as reasonably required for Consultant to perform the Services; (v) provide surveys 
describing physical characteristics, legal limitations, and utility locations for the Project and the 
services of geotechnical engineers or other consultants when such services are reasonably 
requested by Consultant and are necessary for the performance of the Services, and are not 
already provided for in this Contract; (vi) provide structural, mechanical, chemical, air and water 
pollution tests, test for hazardous materials, and other laboratory and environmental tests, 
inspections, and reports required by law to be provided by Owner in connection with the Project; 
(vii) review Required Submittals and other reports, documents, data, and information presented 
by Consultant as appropriate; (viii) except as otherwise provided in Attachment A, provide 
approvals from all governmental authorities having jurisdiction over the Project when such 
services are reasonably requested by Consultant; (ix) attend Project related meetings; and 
(x) give prompt written notice to Consultant whenever Owner observes or otherwise becomes 
aware of any development that affects the scope or timing of the Services, provided, however, 
that failure to give such notice shall not relieve Consultant of any of its responsibilities under this 
Contract. 

1.9 Owner’s Right to Terminate or Suspend Services for Convenience 

A. Termination or Suspension for Convenience.  Owner shall have the right, at any time and 
for its convenience, to terminate or suspend the Services in whole or in part at any time by written 
notice to Consultant.  Every such notice shall state the extent and effective date of such 
termination or suspension.  On such effective date, Consultant shall, as and to the extent directed, 
stop Services under this Contract, cease all placement of further orders or subcontracts, terminate 
or suspend Services under existing orders and subcontracts, and cancel any outstanding orders 
or subcontracts that may be canceled. 
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B. Payment for Completed Services.  In the event of any termination pursuant to 
Subsection 1.9A above, Owner shall pay Consultant (i) such direct costs, including overhead, as 
Consultant shall have paid or incurred for all Services done in compliance with, and as required 
by or pursuant to, this Contract up to the effective date of termination; and (ii) such other costs 
pertaining to the Services, exclusive of overhead and profit, as Consultant may have reasonably 
and necessarily incurred as the result of such termination.  Any such payment shall be offset by 
any prior payment or payments and shall be subject to Owner’s rights, if any, to withhold and 
deduct as provided in this Contract. 

ARTICLE II - CHANGES AND DELAYS 

2.1 Changes 

Owner shall have the right, by written order executed by Owner, to make changes to the timing 
or scope of the Services to be provided pursuant to this Contract (a “Services Change Order”).  
When a Change Order causes an increase or decrease in the amount of the Services, an 
equitable adjustment in the Contract Price or Contract Time may be made.  No decrease in the 
amount of the Services caused by any Change Order shall entitle Consultant to make any claim 
for damages, anticipated profits, or other compensation.  Consultant shall not undertake any 
change in the Services without receipt of an executed Change Order from Owner. 

2.2 Delays 

For any delay resulting from a cause that Consultant could not reasonably avoid or control, 
Consultant, upon timely written application, shall be entitled to issuance of a Change Order 
providing for an extension of the Contract Time for a period of time equal to the delay resulting 
from such unavoidable cause.  No extension of the Contract Time shall be allowed for any other 
delay in completion of the Services. 

2.3 No Constructive Change Orders 

No claims for equitable adjustments in the Contract Price or Contract Time shall be made or 
allowed unless embodied in a Change Order.  If Owner fails to issue a Change Order including 
or fully including an equitable adjustment in the Contract Price or Contract Time to which 
Consultant claims it is entitled or, if Consultant believes that any requirement, direction, 
instruction, interpretation, determination or decision of Owner entitles Consultant to an equitable 
adjustment in the Contract Price or Contract Time that has not been included or fully included in 
a Change Order, then Consultant shall submit to Owner a written request for the issuance of or 
revision of a Change Order including the equitable adjustment or the additional equitable 
adjustment in the Contract Price or Contract Time that Consultant claims has not been included 
or fully included in a Change Order.  Such request shall be submitted before Consultant proceeds 
with any Work for which Consultant claims an equitable adjustment is due and shall, in all events, 
be submitted no later than two (2) business days after receipts of such Change Order or receipt 
of notice of such requirement, direction, instruction, interpretation, determination or decision.  
Notwithstanding the submission of any such request, Consultant shall, unless otherwise directed 
by Owner within two (2) business days after receipt by Owner of such request, proceed without 
delay to perform the Work in compliance with the Change Order or as required, directed, 
instructed, interpreted or decided by Owner, and shall, pending a final resolution of the issue, 
keep a daily record of such Work.  Unless Consultant submits such a request within two (2) 
business days after receipt of such Change Order or receipt of notice of such requirement, 
direction, instruction, interpretation, determination or decision, Consultant shall be conclusively 
deemed (i) to have agreed that such Change Order, requirement, direction, instruction, 
interpretation, determination or decision does not entitle Consultant to an equitable adjustment in 
the Contract Price or Contract Time; and (ii) to have waived all claims based on such Change 
Order, requirement, direction, instruction, interpretation, determination or decision. 
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ARTICLE III - CONSULTANT’S RESPONSIBILITY FOR DEFECTIVE SERVICES 

3.1 Representation of Compliance  

A. Scope of Representation.  Consultant shall perform all Services in conformance with this 
Contract, free from defects and flaws in design, and in accordance with the Standard of 
Performance (the “Representation of Compliance”). 

B. Opinions of Cost.  It is recognized that neither Consultant nor Owner has control over the 
costs of labor, material, equipment or services furnished by others or over competitive bidding, 
market or negotiating conditions, or construction contractors’ methods of determining their prices.  
Accordingly, any opinions of probable Project costs or construction costs provided for herein are 
estimates only, made on the basis of Consultant’s experience and qualifications and represent 
Consultant’s best judgment as an experienced and qualified professional, familiar with the 
industry.  Consultant does not guarantee that proposals, bids or actual Project costs or 
construction costs will not vary from opinions of probable cost prepared by Consultant. 

3.2 Corrections 

Consultant shall be responsible for the quality, technical accuracy, completeness and 
coordination of all Services under this Contract.  Consultant shall correct and remedy all of its 
errors, omissions, and negligent acts related to the Services, promptly and without charge.   

3.3 Risk of Loss 

The Services shall be provided, performed, and completed at the risk and cost of Consultant.  
Consultant shall be responsible for any and all damages to property or persons as a result of 
Consultant’s errors, omissions, or negligent acts and for any losses or costs to repair or remedy 
any work undertaken by Owner based on the Services as a result of any such errors, omissions, 
or negligent acts.  Notwithstanding any other provision of this Contract, Consultant’s obligations 
under this Section 3.3 shall exist without regard to, and shall not be construed to be waived by, 
the availability or unavailability of any insurance, either of Owner or Consultant, to indemnify, hold 
harmless, or reimburse Consultant for such damages, losses, or costs. 

ARTICLE IV - INSURANCE; INDEMNIFICATION 

4.1 Insurance 

Contemporaneous with Consultant’s execution of this Contract, Consultant shall provide 
certificates and policies of insurance evidencing at least the minimum insurance coverage and 
limits set forth in Attachment A.  For good cause shown, Owner may extend the time for 
submission of the required policies of insurance upon such terms, and with such assurances of 
complete and prompt performance, as Owner may impose in the exercise of its sole discretion.  
Such policies shall be in a form reasonably acceptable to Owner and from companies with a 
general rating of A-, and a financial size category of Class V or better, in Best’s Insurance Guide 
and otherwise reasonably acceptable to Owner.  Such insurance shall provide that no change to 
or cancellation of any insurance, nor any reduction in limits or coverage or other modifications 
affecting this Agreement, shall become effective until the expiration of thirty (30) days after written 
notice thereof shall have been given by the insurance company to Owner.  Consultant shall, at all 
times while providing, performing, or completing the Services, including without limitation at all 
times while providing corrective Services pursuant to Section 3.2 of this Contract, maintain and 
keep in force, at Consultant’s expense, at least the minimum insurance coverage and limits set 
forth in Attachment A. 
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4.2 Indemnification 

Consultant, without regard to the availability or unavailability of any insurance, either of Owner or 
Consultant, shall, to the fullest extent permitted by law, indemnify, save harmless, and reimburse 
Owner against any and all lawsuits, claims, demands, damages, liabilities, losses, and expenses, 
including reasonable attorneys’ fees, that may arise or be alleged to have arisen out of or in 
connection with Consultant’s negligent acts, errors, or omissions, except only to the extent caused 
by the negligence of Owner. 

ARTICLE V - PAYMENT 

5.1 Contract Price 

Owner shall pay to Consultant, in accordance with and subject to the terms and conditions set 
forth in this Article V and Attachment A, and Consultant shall accept in full satisfaction for 
providing, performing, and completing the Services, the amount or amounts set forth in 
Attachment A (“Contract Price”), subject to any additions, deductions, or withholdings provided 
for in this Contract. 

5.2 Taxes, Benefits and Royalties 

The Contract Price includes applicable federal, state, and local taxes of every kind and nature 
applicable to the Services as well as all taxes, contributions, and premiums for unemployment 
insurance, old age or retirement benefits, pensions, annuities, or other similar benefits and all 
costs, royalties, and fees arising from the use on or the incorporation into the Services of patented 
equipment, materials, supplies, tools, appliances, devices, processes, or inventions.  Consultant 
waives and releases any claim against Owner arising from the payment of any such tax, 
contribution, premium, benefit, cost, royalty, or fee. 

5.3 Progress Payments 

A. Payment in Installments.  The Contract Price shall be paid in installments in the manner 
set forth in Attachment A (“Progress Payments”). 

B. Pay Requests.  Consultant shall, as a condition precedent to its right to receive each 
Progress Payment, submit to Owner an invoice accompanied by such receipts, vouchers, and 
other documents as may be necessary to reasonably establish Consultant’s prior payment for all 
labor, material, and other things covered by the invoice and the absence of any lien or other 
interest of any party in regard to the Services performed under this Contract.  In addition to the 
foregoing, such invoice shall include (i) employee classifications, rates per hour, and hours 
worked by each classification, and, if the Services are to be performed in separate phases, for 
each phase; (ii) total amount billed in the current period and total amount billed to date, and, if the 
Services are to be performed in separate phases, for each phase; (iii) the estimated percent 
completion, and, if the Services are to be performed in separate phases, for each phase; and (iv) 
Consultant’s certification that all prior Progress Payments have been properly applied to the 
Services with respect to which they were paid.  Owner may, by written notice to Consultant, 
designate a specific day of each month on or before which pay requests must be submitted. 
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5.4 Final Acceptance and Final Payment 

The Services or, if the Services are to be performed in separate phases, each phase of the 
Services, shall be considered complete on the date of final written acceptance by Owner of the 
Services or each phase of the Services, as the case may be, which acceptance shall not be 
unreasonably withheld or delayed.  The Services or each phase of the Services, as the case may 
be, shall be deemed accepted by Owner if not objected to in writing within sixty (60) days after 
submission by Consultant of the Services or such phase of Services for final acceptance and 
payment plus, if applicable, such additional time as may be considered reasonable for obtaining 
approval of governmental authorities having jurisdiction to approve the Services, or phase of 
Services, as the case may be.  Within thirty (30) days after final acceptance, Owner shall pay to 
Consultant the balance of the Contract Price or, if the Services are to be performed in separate 
phases, the balance of that portion of the Contract Price with respect to such phase of the 
Services, after deducting therefrom charges, if any, against Consultant as provided for in this 
Contract (“Final Payment”).  The acceptance by Consultant of Final Payment with respect to the 
Services or a particular phase of Services, as the case may be, shall operate as a full and 
complete release of Owner of and from any and all lawsuits, claims, or demands for further 
payment of any kind for the Services or, if the Services are performed in separate phases, for that 
phase of the Services. 

5.5 Deductions 

A. Owner’s Right to Withhold.  Notwithstanding any other provision of this Contract and 
without prejudice to any of Owner’s other rights or remedies, Owner shall have the right at any 
time or times, whether before or after approval of any pay request, to deduct and withhold from 
any Progress or Final Payment that may be or become due under this Contract, such amount as 
may reasonably appear necessary to compensate Owner for any actual or prospective loss due 
to: (i) Services that are defective, damaged, flawed, unsuitable, nonconforming or incomplete; (ii) 
damage for which Consultant is liable under this contract; (iii) liens or claims of lien, regardless of 
merit; (iv) claims of Sub-consultants, suppliers or other persons, regardless of merit; (v) delay in 
the progress or completion of the Services; (vi) inability of Consultant to complete the Services; 
(vii) failure of Consultant to perform any of its obligations under this Contract; (viii) any other failure 
of Consultant to perform any of its obligations under this Contract; (ix) the cost to Owner including 
attorneys’ fees and administrative costs of correcting any of the aforesaid matters or exercising 
any one or more of Owner’s remedies set forth in Section 6.1 of this Contract. 

B. Use of Withheld Funds.  Owner shall be entitled to retain any and all amounts withheld 
pursuant to Subsection 5.5A above until Consultant shall have either performed the obligations in 
question or furnished security for such performance satisfactory to Owner.  Owner shall be entitled 
to apply any money withheld or any other money due Consultant under this Contract to reimburse 
itself for any and all costs, expenses, losses, damages, liabilities, suits, judgments, awards, 
attorneys’ fees and administrative expenses incurred, suffered or sustained by Owner and 
chargeable to Consultant under this Contract. 

5.6 Accounting 

Consultant shall keep accounts, books, and other records of all its billable charges and costs 
incurred in performing the Services in accordance with generally accepted accounting practices, 
consistently applied, and in such manner as to permit verification of all entries.  Consultant shall 
make all such material available for inspection by Owner, at the office of Consultant during normal 
business hours during this Contract and for a period of three years after termination of this 
Contract.  Copies of such material shall be furnished, at Owner’s expense, upon request. 
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ARTICLE VI - REMEDIES 

6.1 Owner’s Remedies 

If it should appear at any time prior to Final Payment that Consultant has failed or refused to 
prosecute, or has delayed in the prosecution of the Services with diligence at a rate that assures 
completion of the Services in full compliance with the requirements of this contract, or has 
attempted to assign this Contract or Consultant’s rights under this contract, either in whole or in 
part, or has falsely made any representation or warranty in this Contract, or has otherwise failed, 
refused or delayed to perform or satisfy any other requirement of this Contract, or has failed to 
pay its debts as they come due (“Event of Default”), and has failed to cure any such Event of 
Default within five (5) business days after Consultant’s receipt of written notice of such Event of 
Default, Owner shall have the right, at its election and without prejudice to any other remedies 
provided by law or equity, to pursue any one or more of the following remedies: 

A. Owner may require Consultant, within such reasonable time as may be fixed by Owner, 
to complete or correct all or any part of the Services that are defective, damaged, flawed, 
unsuitable, nonconforming or incomplete to accelerate all or any part of the Services, and 
to take any or all other action necessary to bring Consultant and the Services into strict 
compliance with this Contract. 

B. Owner may accept the defective, damaged, flawed, unsuitable, nonconforming, 
incomplete or dilatory Services as part thereof and make an equitable reduction in the 
Contract Price. 

C. Owner may terminate this Contract without liability for further payment of amounts due or 
to become due under this Contract. 

D. Owner may withhold from any Progress Payment or Final Payment, whether or not 
previously approved, or may recover from Consultant any and all costs including attorneys’ 
fees and administrative expenses incurred by Owner as the result of any Event of Default 
or as a result of actions taken by Owner in response to any Event of Default. 

E. Owner may recover any damages suffered by Owner. 

6.2 Terminations and Suspensions by Owner Deemed for Convenience 

Any termination or suspension by Owner of Consultant’s rights under this Contract for an alleged 
Event of Default that is ultimately held unjustified shall automatically be deemed to be a 
termination or suspension for the convenience of Owner under Section 1.9 of this Contract. 

ARTICLE VII - LEGAL RELATIONSHIPS AND REQUIREMENTS 

7.1 Binding Effect 

This Contract shall be binding on Owner and Consultant and on their respective heirs, executors, 
administrators, personal representatives, and permitted successors and assigns.  Every 
reference in this Contract to a party shall also be deemed to be a reference to the authorized 
officers, employees, agents, and representatives of such party. 
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7.2 Relationship of the Parties 

Consultant shall act as an independent contractor in providing and performing the Services.  
Nothing in, nor done pursuant to, this Contract shall be construed (i) to create the relationship of 
principal and agent, partners, or joint ventures between Owner and Consultant or (ii) to create 
any relationship between Owner and any sub-consultant of Consultant. 

7.3 No Collusion 

Consultant hereby represents and certifies that Consultant is not barred from contracting with a 
unit of state or local government as a result of (i) a delinquency in the payment of any tax 
administered by the Illinois Department of Revenue unless Consultant is contesting, in 
accordance with the procedures established by the appropriate revenue Act, its liability for the tax 
or the amount of the tax, as set forth in 65 ILCS 5/11-42.1-1; or (ii) a violation of either Section 
33E-3 or Section 33E-4 of Article 33E of the Criminal Code of 1961, 720 ILCS 5/33E-1 et seq.  
Consultant hereby represents that the only persons, firms, or corporations interested in this 
Contract as principals are those disclosed to Owner prior to the execution of this Contract, and 
that this Contract is made without collusion with any other person, firm, or corporation.  If at any 
time it shall be found that Consultant has, in procuring this Contract, colluded with any other 
person, firm, or corporation, then Consultant shall be liable to Owner for all loss or damage that 
Owner may suffer thereby, and this Contract shall, at Owner’s option, be null and void. 

Consultant hereby represents and warrants that neither Consultant nor any person affiliated with 
Consultant or that has an economic interest in Consultant or that has or will have an interest in 
the Work or will participate, in any manner whatsoever, in the Work is acting, directly or indirectly, 
for or on behalf of any person, group, entity or nation named by the United States Treasury 
Department as a Specially Designated National and Blocked Person, or for or on behalf of any 
person, group, entity or nation designated in Presidential Executive Order 13224 as a person who 
commits, threatens to commit, or supports terrorism, and neither Consultant nor any person 
affiliated with Consultant or that has an economic interest in Consultant or that has or will have 
an interest in the Work or will participate, in any manner whatsoever, in the Work is, directly or 
indirectly, engaged in, or facilitating, the Work on behalf of any such person, group, entity or 
nation. 

7.4 Assignment 

Consultant shall not (i) assign this Contract in whole or in part, (ii) assign any of Consultant’s 
rights or obligations under this Contract, or (iii) assign any payment due or to become due under 
this Contract without the prior express written approval of Owner, which approval may be withheld 
in the sole and unfettered discretion of Owner; provided, however, that Owner’s prior written 
approval shall not be required for assignments of accounts, as defined in the Illinois Commercial 
Code, if to do so would violate Section 9-318 of the Illinois Commercial Code, 810 ILCS 5/9-318.  
Owner may assign this Contract, in whole or in part, or any or all of its rights or obligations under 
this Contract, without the consent of Consultant. 

7.5 Confidential Information 

All information supplied by Owner to Consultant for or in connection with this Contract or the 
Services shall be held confidential by Consultant and shall not, without the prior express written 
consent of Owner, be used for any purpose other than performance of the Services. 
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7.6 No Waiver 

No examination, inspection, investigation, test, measurement, review, determination, decision, 
certificate or approval by Owner, nor any order by Owner for the payment of money, nor any 
payment for or use, occupancy, possession or acceptance of the whole or any part of the Services 
by Owner, nor any extension of time granted by Owner, nor any delay by Owner in exercising any 
right under this Contract, nor any other act or omission of Owner shall constitute or be deemed to 
be an acceptance of any defective, damaged, flawed, unsuitable, nonconforming or incomplete 
Services, nor operate to waive or otherwise diminish the effect of any warranty or representation 
made by Consultant or of any requirement or provision of this Contract or of any remedy, power 
or right of Owner. 

7.7 No Third Party Beneficiaries 

No claim as a third party beneficiary under this Contract by any person, firm, or corporation (other 
than Owner and Consultant) shall be made or be valid against Owner or Consultant. 

7.8 Notices 

All notices required or permitted to be given under this Contract shall be in writing and shall be 
deemed received by the addressee thereof when delivered in person on a business day at the 
address set forth below or on the third business day after being deposited in the United States 
mail, for delivery at the address set forth below by properly addressed, postage prepaid, certified 
or registered mail, return receipt requested. 

Notices and communications to Owner shall be addressed to, and delivered at, the following 
address: 

NAME: Lake County Forest Preserve District  

ADDRESS: 1899 West Winchester Road  

CITY STATE: Libertyville, Illinois 60048  

Attention: Matt Ueltzen  

Notices and communications to Consultant shall be addressed to and delivered at the following 
address: 

NAME: Hey and Associates, Inc.  

ADDRESS: 26575 W. Commerce Dr.  Suite 601  

CITY STATE: Volo, Illinois 60073  

Attention: Dave Kraft  

The foregoing shall not be deemed to preclude the use of other non-oral means of notification or 
to invalidate any notice properly given by any such other non-oral means. 

By notice complying with the requirements of this Section 7.8, Owner and Consultant each shall 
have the right to change the address or addressee or both for all future notices to it, but no notice 
of a change of address or addressee shall be effective until actually received. 
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7.9 Governing Laws 

This Contract and the rights of Owner and Consultant under this Contract shall be interpreted 
according to the internal laws, but not the conflict of laws rules, of the State of Illinois. 

7.10 Changes in Laws 

Unless otherwise explicitly provided in this Contract, any reference to laws shall include such laws 
as they may be amended or modified from time to time. 

7.11 Compliance with Laws and Grants 

Consultant shall perform, or cause its Sub-consultants to perform, the Services in accordance 
with all required governmental permits, licenses, or other approvals and authorizations, and with 
applicable statutes, ordinances, rules, and regulations.  This requirement includes, but is not 
limited to, compliance with the Fair Labor Standards Act; any statutes regarding qualification to 
do business; any statutes prohibiting discrimination because of, or requiring affirmative action 
based on, race, creed, color, national origin, age, sex, or other prohibited classification, including, 
without limitation, the Americans with Disabilities Act of 1990, 42 U.S.C. §§ 12101 et seq., and 
the Illinois Human Rights Act, 775 ILCS 5/1-101 et seq.  Consultant shall also comply with 
applicable conditions of any federal, state, or local grant received by Owner or Consultant with 
respect to this Contract or the Services. 

Consultant shall be liable for any fines or civil penalties that may be imposed or incurred by a 
governmental agency with jurisdiction over the Services as a result of Consultant’s or its sub-
consultants’ improper performance of, or failure to properly perform, the Services or any part 
thereof. 

Every provision of law required by law to be inserted into this Contract shall be deemed to be 
inserted herein. 

7.12 Ownership of Documents 

Consultant and Consultant’s sub-consultants shall be deemed the original authors and owners 
respectively of materials produced pursuant to this Contract and shall retain all common law, 
statutory and other reserved rights, including copyrights.  Consultant hereby grants and conveys 
to Owner perpetual, irrevocable non-exclusive rights and license to use all Required Submittals 
and other materials produced under this Contract for District purposes and no other purposes.  
The Owner agrees to defend and hold the Consultant and the Consultant’s sub-consultants 
harmless from any causes of action, claims, losses, damages and expenses of any nature 
whatsoever, including reasonable attorney’s fees, resulting from any unauthorized re-use of the 
Consultant’s and Consultant’s sub-consultants’ materials. 

7.13 Time 

The Contract Time is of the essence of this Contract.  Except where otherwise stated, references 
in this Contract to days shall be construed to refer to calendar days. 

7.14 Severability 

The provisions of this Contract shall be interpreted when possible to sustain their legality and 
enforceability as a whole.  In the event any provision of this Contract shall be held invalid, illegal, 
or unenforceable by a court of competent jurisdiction, in whole or in part, neither the validity of the 
remaining part of such provision, nor the validity of any other provisions of this Contract shall be 
in any way affected thereby. 
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7.15 Entire Agreement 

This Contract sets forth the entire agreement of Owner and Consultant with respect to the 
accomplishment of the Services and the payment of the Contract Price therefore, and there are 
no other understandings or agreements, oral or written, between Owner and Consultant with 
respect to the Services and the compensation therefore. 

7.16 Amendments 

No modification, addition, deletion, revision, alteration, or other change to this Contract shall be 
effective unless and until such change is reduced to writing and executed and delivered by Owner 
and Consultant. 

IN WITNESS WHEREOF, Owner and Consultant have caused this Contract to be executed as of 
the day and year first written above. 

 

 

(SEAL) 

 

Attest/Witness LAKE COUNTY FOREST PRESERVE DISTRICT 

By:   By:   
Julie Gragnani Alex Ty Kovach 

Title: Board Secretary Title: Executive Director 

 

Attest/Witness  Hey and Associates, Inc. 

By:   By:   
  Jeffrey Wickenkamp 
Title:   Title: President 
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ATTACHMENT A - SUPPLEMENTAL SCHEDULE OF CONTRACT TERMS 

1. Project: 
Provide hydrologic analysis, site surveys and assessment, and design for the hydrologic 
and ecologic restoration at the portions of MacArthur Woods Forest Preserve shown in 
Attachment D.  Project components will include, but are not necessarily limited to stream 
restoration practices, grading based drainage modifications, trail and roadway drainage 
modifications, draintile modifications, and other associated features aimed at restoring 
more natural site hydrology and function. 

The Services include, but are not limited to, all of the Services provided in Consultant’s 
detailed Scope of Work.  See Attachment B. 

2. Approvals and Authorizations: 

Consultant shall obtain the following approvals and authorizations, if determined 
applicable based upon final design, from the following governmental bodies with the 
schedule to be defined based upon determination of final bid schedules for the project: 

Approval/Authorization 

Lake County Stormwater Management Commission (LCSMC) Watershed 
Development Permit 

United States Army Corps of Engineers (USACE) for Nationwide Permit(s) and/or 
Individual Permit 

Illinois Department of Natural Resources (IDNR) for Threatened and Endangered 
Species consultation and Interagency Wetland Policy Act 

Federally listed Threatened and Endangered Species and Critical Habitat Review 
(Required by Lake County Watershed Development Ordinance (WDO) and if USACE 
permit needed) 

LCSMC for Preliminary Wetland Jurisdictional Determination, Watershed Development 
Permit (WDP), and Letter of No Impact (LONI) or isolated wetland permitting if any 
wetlands are determined to be isolated 

Illinois Historic Preservation Agency (IHPA) for cultural and historical resources 
(excluding Phase 1 or further studies) 

IEPA for NPDES Stormwater Pollution Prevention Plan (SWPPP) and a Notice-of-Intent 
(NOI) if planned hydrologic disturbance to the site exceeds one (1) acre. 

Illinois Department of Natural Resources-Office of Water Resources (IDNR-OWR) Part 
3708 Floodway Permitting 

Utility and/or Right-of-Way management agencies 

3. Commencement Date: 

October 16, 2025 

4. Completion Date: 

December 31, 2026 
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5. Insurance Coverage:   

A. Worker’s Compensation and Employer’s Liability with limits not less than: 

(1) Worker’s Compensation:   Statutory 

(2) Employer’s Liability: 

a. $1,000,000 injury-per-occurrence 

b. $500,000 disease-per-employee 

c. $500,000  disease-policy limit 

Such insurance shall evidence that coverage applies in the State of Illinois. 

B. Comprehensive Motor Vehicle Liability with limits for vehicles owned, non-owned 
or rented, not less than: 

(1) Bodily Injury: 

a. $ 500,000 -  per person 

b. $1,000,000 - per occurrence 

(2) Property Damage: 

a. $ 500,000 - per occurrence 

b. $ 1,000,000 - aggregate 

All employees shall be included as insured’s.   

C. Comprehensive General Liability with coverage written on an “occurrence” basis 
and with limits no less than: 

(1) General Aggregate: $2,000,000.00 

(2) Bodily Injury: $2,000,000.00 per person 

 $2,000,000.00 per occurrence 

(3) Property Damage: $2,000,000.00 per person 

 $2,000,000.00 aggregate 

Coverages shall include: 

❖ Broad Form Property Damage Endorsement 

❖ Blanket Contractual Liability (must expressly cover the indemnity 
provisions of the Contract) 

D. Professional Liability Insurance with a limit of liability of not less than 
$1,000,000.00 per claim and aggregate, and covering Consultant against all sums 
that Consultant may be obligated to pay on account of any liability arising out of 
the Contract. 

E. Umbrella Policy.  The required coverages may be in any combination of primary, 
excess and umbrella policies.  Any excess or umbrella policy must provide excess 
coverage of underlying insurance on a following-form basis such that when any 
loss covered by the primary policy exceeds the limits under the primary policy, the 
excess or umbrella policy becomes effective to cover such loss. 
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F. Owner as Additional Insured.  Owner shall be named as an Additional Insured on 
all policies except for: 

❖ Worker’s Compensation Policy 

❖ Professional Liability Policy 

G. Other Parties as Additional Insured.  In addition to Owner, the following parties 
shall be named as Additional Insured on the following policies: 

Additional Insured  Policy or Policies 

NA  NA  

 
6. Schedule of Prices – Not to Exceed 

For providing, performing and completing all Services, the total Contract Price of: 

FIFTY NINE THOUSAND  Dollars and  ZERO  Cents 
(in writing)  

$59,000  Dollars and  00  Cents 
(in figures) 

Not to Exceed amount includes all travel, living and direct project expenses including printing, 
postage and handling.  There shall be no additional costs. 

For providing, performing and completing each component of Services, the following Breakdown 
Schedule amount, set forth opposite each component: 

 

ITEM TASK COST 

A. Project Administration and Reimbursables $2,000 

B. Wetland Delineation & Jurisdictional Determination $6,000 

C. Topographic Survey $7,500 

D. Hydrologic and Hydraulic Modeling/Calculations $10,000 

E. Concept Design and Preliminary Engineering $8,000 

F. Final Engineering and Design $15,500 

G. Permit Document Preparation and Submittal $10,000 

SUBTOTAL $59,000 
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7. Payments: 

Regardless of whether the Contract Price is based upon hourly rates or a lump sum, 
Consultant shall, not later than ten (10) days after execution of the Contract and before 
submitting its first pay request, submit to Owner a schedule showing the value of each 
component part or phase of the Services in form and with substantiating data acceptable 
to Owner (“Breakdown Schedule”).  The sum of the items listed in the Breakdown 
Schedule shall equal the lump sum Contract Price or the not to exceed Contract Price, as 
the case may be.  An unbalanced Breakdown Schedule providing for overpayment of 
Consultant on component parts or phases of the Services to be performed first will not be 
accepted.  The Breakdown Schedule shall be revised and resubmitted until acceptable to 
Owner.  No payment shall be made for Services until Consultant has submitted, and 
Owner has approved, an acceptable Breakdown Schedule.  When a component or phase 
of the Services, as identified in the Breakdown Schedule, is complete, Owner will pay 
Consultant the value of such component or phase as provided in the Breakdown 
Schedule; however, Owner shall not be required to make payments more frequently than 
once per month. 

All pay requests from Consultant shall be made using the pay request format supplied by 
Owner.   

Owner may require that the approved Breakdown Schedule be revised based on 
developments occurring during the provision and performance of the Services.  If 
Consultant fails to submit a revised Breakdown Schedule that is acceptable to Owner, 
Owner shall have the right either to suspend Progress and Final Payments for Services 
or to make such payments based on Owner’s determination of the value of the Services 
completed. 
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ATTACHMENT B - CONSULTANT’S SCOPE OF WORK 

1. PROJECT DESCRIPTION 

Provide hydrologic analysis, site surveys and assessment, and design for the hydrologic 
and ecologic restoration at the portions of MacArthur Woods Forest Preserve shown in 
Attachment D.  Project components will include, but are not necessarily limited to stream 
restoration practices, grading based drainage modifications, trail and roadway drainage 
modifications, draintile modifications, and other associated features aimed at restoring 
more natural site hydrology and function. 

Work will also consider improvements such that detrimental off-site drainage impacts do 
not occur.   

A. General Project Goals: 

1) Design hydrologic restoration concepts to accomplish the stated goals. 

2) Provide Owner with Construction Plan set.  Drawings shall include 
sufficient detail to allow Owner’s internal staff to implement the project with 
minimal field modifications, i.e. Consultant shall perform site inspections 
and utilize other available data to verify project design elements can be 
constructed as shown.  

3) Apply for and obtain permits from appropriate agencies, including, but not 
limited to those mentioned in Sec. 2.G.2. 

B. Detailed Project Goals: 

1) Disable tile(s) to the extent possible. 

2) Restore and stabilize the existing tributary to the Des Plaines River. 

3) Improve drainage as feasible at trails and roadways. 

4) Enhance natural flatwoods hydrology as feasible 

5) Final design shall not impact off-site properties. 

2. CONSULTANT’S RESPONSIBILITIES 

A. Project Administration and General Requirements 

1) Meetings: Meet with Owner’s staff to initiate the project, review existing 
documents and aerial photography and discuss project goals and design 
intent.  Attend other meetings as necessary to gather and/or present 
information, review Consultant’s progress and discuss project issues. 

2) Site Inspection: Inspect the entire site to become familiar with all aspects 
of the work area(s), compare existing conditions with the proposed design 
intent, and identify any special or unusual constraints.  Consultant shall re-
examine the site as often as needed to properly perform the responsibilities 
of this Contract. 

3) Data Collection: Collect and/or review data and documents relevant to the 
project, including those related to utilities, wetlands, soils, legal issues, land 
uses and zoning, etc.  
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4) Coordination: Conduct preliminary and ongoing meetings as needed with 
all relevant approval agencies, stakeholders and consultants and act as the 
prime coordinator for the project. 

5) Administrative Costs: Administrative costs which are known to be typical to 
projects of this nature by industry standards or are specified in this 
Contract, commonly known as Reimbursable Expenses or Direct Costs, 
shall be included in Project Administration and shall not be billed 
separately.  These costs include local travel expenses, telecommunication 
and internet-based service fees, postage and shipping (including overnight 
or rush shipping), graphics services, plotting, copying (including color 
copying), plan and drawing reproduction and presentation preparation.  
The Owner shall be responsible for reproducing the contract documents for 
other uses.  In the case of any non-typical administrative costs that may be 
required, the Consultant shall notify the Owner of the nature and cost of 
those expenses for review and approval by the Owner prior to incurring 
said costs. 

6) GIS Standards: Geospatial data files must be provided to the Lake County 
Forest Preserves in an approved format as specified below. 

a. Geospatial File Formats 

i. Tabular Data 

• Microsoft Excel (.xlsx) 

• Comma-delimited text files (.csv) 

ii. Map Deliverable 

• Esri ArcGIS Pro Project (.aprx) 

• Project package (.ppkx) 

iii. Vector Geospatial Data* 

• Esri File Geodatabase (.gdb) or Shapefile (.shp)  

• AutoCAD 2022 or newer (.dwg 

iv. Raster/Aerial Imagery 

• TIFF image with world reference file or as a GeoTIFF (.tif, .tfw) 

• JPEG image with world reference file (.jpg, .jpw)  

*Some projects may require both AutoCAD and Esri data formats 
be provided. Please check with the Project Manager. 

b. Attribute Data 

Feature classes or shapefiles exported from CAD or data created 
using GIS software need to have feature linked annotation (labels) 
in the associated attributed tables of the feature classes.  For 
example, all contour lines must contain a populated elevation field 
for labels stored in the attribute table of the feature class; a point 
feature class of trees must include fields for Tree ID, DBH, and 
Species in the attribute table; and polygon features such as 
restoration, grading and habitat areas must include a description 
field with the name of the area. 
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c. Site Names 

Layers or fields listing preserve names should be consistent with 
the list of District sites found in our Forest Preserve Boundaries 
layer at:     
https://lcfpd.maps.arcgis.com/home/item.html?id=510976d499ab4
e7586dba6f9fe18c5d4.  

d. Map Document Requirements 

ArcGIS Pro projects (.aprx) formats also need to be configured to 
use relative paths and such documents are recommended to be 
provided as Esri project package (.ppkx).  A PDF version of a map 
or plan set should accompany a delivery of vector geospatial data. 

e. Projection Requirements 

All electronic geospatial data, whether vector or raster, must have 
a projection defined and embedded in, or associated with, the data 
file.  The data shall be projected into NAD 1983 State Plane Illinois 
East FIPS 1201 (US Feet). 

f. Metadata Requirements 

All geospatial data collected are required to meet all relevant 
metadata standards specified by the Federal Geographic Data 
Committee (FGDC).  The Geospatial Metadata Standards and 
Guidelines can be found at http://www.fgdc.gov/metadata. 

7) Construction Documents/Permit Plan Set: The drawings shall illustrate all 
information required to permit and construct the project.  All land survey 
elements shall be included on the appropriate sheets.  Upon the completion 
of this contract, the Consultant shall deliver to the Owner the complete plan 
set and contract documents in both electronic format (see GIS Standards 
section above) and as a PDF file with all sheets formatted per the final “For 
Permit” plan set and containing the stamp of the Professional Engineer.  At 
a minimum, the plan set should include: 

a. Cover Sheet with project name, project number, location map, and 
index of sheets, information required by permitting agencies, date 
and stamp of the Professional Engineer. 

b. General Notes, Construction Notes and Permitting Notes. 

c. Overall Site Plan(s) showing improvements, property lines, roads, 
access points, wetlands, drainage infrastructure, utilities and 
grading. 

d. Grading and Drainage Plans showing detailed documentation of 
proposed drainage improvements, including grading. 

e. Restoration/Planting Plans showing any required site restoration to 
disturbed areas or planned natural areas restoration.  If required, 
Owner shall provide seeding and planting lists. 

f. Soil Erosion and Sediment Control Plans showing soil erosion and 
sediment control measures required to meet permit conditions. 

  

https://lcfpd.maps.arcgis.com/home/item.html?id=510976d499ab4e7586dba6f9fe18c5d4
https://lcfpd.maps.arcgis.com/home/item.html?id=510976d499ab4e7586dba6f9fe18c5d4
http://www.fgdc.gov/metadata
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g. Details, Sections, Elevations, and Manufacturer’s Sheets as 
necessary to permit, bid and construct the improvements. 

h. Protected mutual drains that service areas adjacent to the Project 
Area shall be identified. 

i. Land survey control points shall be indicated on plan set.  Location 
and elevation shall be provided. 

B. Wetland Delineation and Jurisdictional Determination 

1) The Consultant shall provide complete wetland consulting services, 
including field delineation and preparation of a Wetland Delineation Report, 
for the purposes of obtaining permits and approvals from all relevant 
agencies.  All work shall meet the criteria of the Lake County WDO and 
USACE.  

2) The Wetland Delineation Report, a signed Preliminary Jurisdictional 
Determination / Boundary Verification request form shall be submitted to 
LCSMC if prior Jurisdictional Boundary determination has not been 
received from the USACE that indicates all wetlands are jurisdictional.  

C. Topographic Survey 

Consultant will perform supplemental topographic survey of key project areas to 
supplement Lake County LiDAR topographic data as determined necessary to 
complete design and documentation. 

1) Qualifications: Supplemental field surveying shall be performed under the 
direction of a State of Illinois Professional Engineer to obtain data 
necessary for design, permitting, and construction.  

2) Control Data and Standards: Control points will be set near roadway 
access points and at additional critical locations as needed during the 
topographic survey work. 

3) Survey Elements: The following existing site features where data is not 
currently available and where they may impact proposed improvements 
shall be surveyed, with both horizontal and vertical data recorded:  

a. Spot topography and transects 

b. Drainage structures 

c. Culverts with invert elevations 

d. Any other elements which could impact the proposed improvements 

4) Boundary Lines: Boundary lines will not be surveyed; plan set(s) will utilize 
existing boundary information provided by Owner. 

D. Hydrologic and Hydraulic Modeling/Calculations 

Consultant shall prepare hydrologic and hydraulic modeling and/or calculations as 
determined necessary to complete project design, ensure off-site drainage is not 
negatively impacted because of the project, and that regulatory requirements can 
be met.   
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1) Prepare a new XP-SWMM model representing the project area drainage 
and will utilize available spatial data, project specific data collected as 
outlined above, and utilize NRCS TR-55 based hydrology. 

2) Modeling will be performed meeting applicable local, state, and federal 
modeling standards, including rainfall depth and distribution data and 
model documentation standards. 

3) For each site a final existing and proposed conditions model will be 
prepared and documented in a project report for use in permitting. 

E. Concept Design and Preliminary Engineering 

Consultant shall provide initial concept design for Owner review including 
development of preliminary engineering documents pending concurrence on 
concept design elements.  This task shall include the following: 

1) Preparation of concept design documents including plans, concept-level 
cost opinions, and a summary memorandum of key design features.  This 
task includes necessary coordination with District staff to review key project 
elements following data collection described above. 

2) One (1) meeting with Owner Project Manager to review concept designs 
and provide concurrence on approach. 

3) Preparation of Preliminary Engineering (approximately 30% completion) 
documents to include preliminary plans, a summary of quantities/cost 
opinion, draft technical specifications, and a summary of key design 
elements. 

4) One (1) meeting with Owner Project Manager to review Preliminary 
Engineering documents and discuss project design elements. 

F. Final Engineering and Design 

The Consultant shall prepare construction documents sufficient for Owner to 
implement the project.  Construction plans shall contain details necessary for 
Owner to publicly bid the project (if desired), including technical specifications, a 
summary of quantities and cost opinion, and preparation of “front-end” contract 
documents using Owner standards.  

At present, Owner is not certain if the project will be bid publicly.  Deliverables for 
the task include: 

1) Construction Plans prepared to an approximately 95 percent level of 
completion (with remaining items to include final dates and review of 
current standards and information at the time of future bidding).  The Plans 
shall include information (specifications) on the types, sizes, locations, 
compositions, and depths of drain tiles to be disabled as well as notes for 
protecting all identified mutual drains.  The Plans shall also include details 
for all other site modifications related to hydrologic restoration, including 
but not limited to: drain tile disablement, grading of swales, soil stabilization 
measures (outlet protection, slope protection, level spreaders, riffles, 
cross-vane weirs, rock checks/grade control structures, etc.), installation of 
solid pipe for daylighting tiles and/or protection of mutual drains 
(alignment/elevations/pitch/material/etc.).    
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2) A Final Summary of Quantities and Engineer’s Estimate of Probable Cost 
reflecting the design shown on the Construction Plans. 

3) Technical Specifications prepared from LCFPD template documents as 
determined to be necessary based upon the design. 

4) Coordinating with regulatory and utility/road Right-of-Way agencies (and 
others as necessary) to ascertain design requirements prior to permit 
submittals, including pre-application meetings. 

This scope of work does not include project bidding or any construction phase 
services.  Owner shall request separate proposal or change-order if these services 
are needed. 

G. Permit Document Preparation and Submittal 

1) A variety of permits and regulatory approvals will be required for ultimately 
designing and implementing the work to ensure regulatory compliance and 
to provide adequate natural resource protection (at each site). A list of 
anticipated permitting requirements based upon current regulations is 
included below.  Consultant shall prepare and submit permit applications 
to the noted agencies and respond to permitting agency’s comments (in 
coordination with Owner Project Manger).  Any required permit fees will be 
paid directly by Owner; Consultant is not responsible for any permit fees. 

2) It is anticipated that coordination and/or applications may be required to the 
following agencies: 

a. Lake County Stormwater Management Commission Watershed 
Development Permit.  

b. USACE for a Nationwide Permit(s) or Individual Permit, including 
IEPA Part 401 Water Quality Certification.  This task excludes 
additional requested biological or water quality sampling or studies.  
If it is determined an Individual Permit and 401 Certification is 
required, we will coordinate any additional requested surveys and 
studies as requested by separate proposal of to be performed by 
LCFPD staff 

c. IDNR for Threatened and Endangered Species consultation and 
Interagency Wetland Policy Act (if state funding or state passed 
through funding) 

d. Federally listed Threatened and Endangered Species and Critical 
Habitat Review (Required by WDO and if USACE permit needed) 

e. LCSMC for Preliminary Wetland Jurisdictional Determination, 
Watershed Development Permit, Floodway, and LONI if no USACE 
permit is needed 

f. IEPA for NPDES Stormwater Pollution Prevention Plan (SWPPP) 
and a Notice-of-Intent (NOI) if planned hydrologic disturbance to the 
site exceeds one (1) acre. 

g. IDNR-OWR Part 370 Floodway Permitting (or delegation to 
LCSMC). 
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h. IHPA for cultural and historical resources, excluding Phase 1 or 
additional studies. 

i. Utility and/or road Right-of-Way management agencies 

3. OWNER’S RESPONSIBILITIES 

Throughout the progress of the Work, as described in this Contract, Owner shall: 

A. Notify Consultant in writing to proceed with the Work described herein and 
designate in writing a person to act as Owner’s representative with respect to the 
Services to be rendered under this Contract. 

B. Assist Consultant by placing at its disposal all available information pertinent to the 
project sites including previous boundary surveys (GIS/CAD format), reports, 
records, standard details and specifications, drawings (CAD and paper formats), 
1-foot Lake County topography and other available GIS information in CAD format, 
maps, and other data that may be useful to Consultant in the preparation of the 
Work.  

C. Arrange for access to and make provisions for Consultant to enter upon the site as 
required to perform the Work. 

D. Provide conceptual site plan component preferences for Consultant to develop 
permit/Construction Documents. 

E. Define Work Area boundaries prior to Consultant commencing work. 

F. Obtain, conduct and manage utility or access and easements. 

G. Pay any and all permit, inspection, utility connection and approval fees that may 
be required. 

H. Provide Consultant with copies of title commitments, record documents and old 
plat of surveys for the property, if requested. 
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ATTACHMENT C - KEY PERSONNEL 

1. KEY PROJECT PERSONNEL – OWNER  

NAME TITLE 
TELEPHONE 

NUMBER 
OFFICE 

TELEPHONE 
NUMBER 
MOBILE 

EMAIL 

Matt Ueltzen Manager of Restoration Ecology 847-968-3290 847-276-6230 mueltzen@lcfpd.org 

Jim Hills Restoration Ecologist 847-968-3284 847-514-3039 jhills@lcfpd.org 

Dan Sandacz Restoration Ecologist II 847-968-3282 847-390-2014 dsandacz@lcfpd.org 

 

2. KEY PROJECT PERSONNEL – CONSULTANT  

NAME TITLE 
TELEPHONE 

NUMBER 
OFFICE 

TELEPHONE 
NUMBER 
MOBILE 

EMAIL 

Dave Kraft, PE, CFM Principal Engineer 847-740-0888 608-217-4788 dkraft@heyassoc.com 

Steve Rauch, CWS Environmental Services Manager 847-740-0888 847-404-3545 srauch@heyassoc.com 

Kirsten James, EIT, CLM Civil Engineer V 847-740-0888 815-347-8588 kjames@heyassoc.com 
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ATTACHMENT D – PROJECT LOCATION MAP 
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Consultant Disclosure Statement 
Each Consultant (bold/italicized words are defined in Section II below) proposing to perform Covered Services for the Lake 
County Forest Preserve District (the  is required, by the  Purchasing Policy, to complete this form and make 
disclosures (i) on its behalf, unless it is a Publicly Traded Consultant, (ii) on behalf of its Disclosure-Covered Owners, unless it is 
a Publicly Traded Consultant, and (iii) on behalf of its Disclosure-Covered Employees, even if it is a Publicly Traded Consultant. 
If Consultant is a Publicly Traded Consultant, please complete Sections I, III, and V. If Consultant is not a Publicly Traded 
Consultant, please complete Sections I, IV, and V. 

I. Identification of Consultant and Related Parties

Consultant Name: 

Consultant Address: 

Person Certifying Statement for Consultant; 
including Phone # and  
Email Address: 

Covered Services: 

Names of Disclosure-Covered Employess 
 

Defined Terms

Campaign Contribution -1.4 of the Illinois Election Code, 10 ILCS 5/9-1.4.

Candidate Political Committee 9-1.8(b) of the Illinois Election Code, 10 ILCS 5/9-1.8(b).

Consultant
change order to such a contract, that calls for the person or entity to perform Covered Services for the District.

Covered Services
than $ ,000.00, taking into account the original contract price for the  plus the prices of all change
orders to such original contract.

Disclosure-Covered Owner Consultant or (ii) a person or entity that, directly or
indirectly (including without limitation ownership through a corporation, limited liability company, joint venture, or
partnership) owns at least 7.5% of a Consultant that is not a Publicly Traded Consultant.

Disclosure-Covered Employee
contractor who will receive a direct financial benefit (including without limitation a commission, bonus, or salary
increase) if the District awards the proposed contract or change order to the .

Family Member
nephew or niece; spouse or civil union partner; grandparent; grandchild; parent-in-law, child-in-law, sibling-in-law, or
grandparent-in-law, whether that in-law relationship is created by marriage or civil union; stepparent; stepchild;
stepsibling; half sibling; and fiancé or fiancée.

Publicly Traded Consultant
market.

Jeffrey A. Wickenkamp
847-740-0888
volo@heyassoc.com

N/A

MacArthur Woods Hydrologic Restoration Design/Permitting
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III. Required Disclosures for Publicly Traded Consultant:

a) Securities Market: Please identify the nationally recognized securities market on which  common stock is
Consultant is traded:

Exchange:  ; Symbol:  . 

b) Campaign Contribution Disclosure: Please disclose each Campaign Contribution made by your Disclosure- Covered
Employees to the following persons/entities within the two (2) years preceding the date on which the 
proposal for Covered Services was submitted to the District:

i. a Lake County Board member in his or her capacity as either a County Board member, a District Commissioner, or
both; or

ii. a Candidate Political Committee of a Lake County Board member.

Donor/ 
Disclosure-Covered 

Employee 

Recipient 
of 

Donation 

Donation Type 
(e.g., cash, in-kind 

service,) 

Amount 
of 

Donation 

Date 
of

Donation 

c. Familial Relationship Disclosure: Please disclose each Family Member of your Disclosure-Covered Employees who is
either a District Commissioner or employed by the District as an Executive Director, Chief Operations Officer,
Department Director, or Manager.

Name of Family Member 
 

Position with District 

Name of 
Disclosure-Covered 

Employee 
Related to Family 

Member 

Relationship of 
Disclosure- Covered 

Employee 
to Family Member 

N/A

N/A
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IV. Required Disclosures for Consultants that are Not Publicly Traded Consultants:

a) Campaign Contribution Disclosure: Please disclose each Campaign Contribution made by your Disclosure- Covered
Owners or Disclosure-Covered Employees to the following persons/entities within the two (2) years preceding the date
on which the proposal for Covered Services was submitted:

i. a Lake County Board member in his or her capacity as either a County Board member, a District Commissioner, or
both; or

ii. a Candidate Political Committee of a Lake County Board member.

Donor/ Disclosure-Covered 
Owner or 

Disclosure-Covered Employee
Recipient Description

(cash, item, in-kind service, etc.)
Amount/

Value
Date
Made

b) : Please disclose each of a Owner or Disclosure-
Covered Employee who is either a District Commissioner or employed by the District as an Executive Director, Chief
Operations Officer, Department Director, or Manager.

Name of Family Member
with District

Name of Disclosure-Covered 
Owner or Disclosure- Covered 
Employee Related to Family 

Member

Relationship of Disclosure-
Covered Owner or Disclosure 
Covered Employee to Family

Member

V. Consultant Certification and Signature:

By signing below, I certify that (i) I am authorized to make the disclosures above on behalf of 
Disclosure- -Covered Employees, (ii) I have read and

understand this Consultant Disclosure Statement, (iii) the above disclosures are accurate and complete, to the best 
of my knowledge after making reasonable inquiry, and (iv) my signature below, if electronic, is intended to authenticate 
this writing and to have the same force and effect as a manual signature. 

Name Date

N/A

N/A

6/30/2025




